

**OFFICE OF THE PROJECT DIRECTOR**  
**LADAKH RENEWABLE ENERGY DEVELOPMENT AGENCY (LREDA)**  
**LADAKH AUTONOMOUS HILL DEVELOPMENT COUNCIL (LAHDC)**  
**LEH-LADAKH**

**CORRIGENDUM**


Regarding NIT 4 of 2018-19 No: LREDA/SWHS/2018-19/145-147 dated: 24<sup>th</sup> May 2018 for "Rate Contract for Supply and Distribution of 2000 UNITS OF 100 LPD Evacuated Tube Collector based Solar Water Heating Systems in Leh District of Jammu and Kashmir," Following corrigendum shall be read:

1. After the date of issue of supply order 1 month of grace period shall be given to the bidder after which a rate of supply of 350 units per month should be maintained failing which following penal actions could be taken against the supplier:
  - a) The contract shall be cancelled and further contract shall be given to the other bidders.
  - b) Penalty of 2% per consignment per month recoverable on value of stores supplied shall be levied on the supplier.

The order should be completed within 6 months from the date of issue of supply order failing which the above mentioned penalty conditions shall be applicable.

2. The structure for the collector could also be of the following specifications:  
1.5mm Metal Sheet Powder coated structure could also be used instead of 0.25 x 0.25 x 2mm MS Angle.
3. Payment terms: 15% advance of the allotted amount shall be given on submission of Bank Guarantee from a scheduled bank for an equal amount valid for at least one year. The advance shall only be given on verification of the Bank Guarantee.

No: LREDA/SWHS/2018-19/154-57  
Dated: 30/05/2018



**Project Director**  
**LREDA-LAHDC**  
**Leh**

Copy to:

1. Joint Director, Information, J&K Srinagar/Jammu with request to kindly publish the CORRIGENDUM in one of the leading National and one State English Newspaper.
2. Notice Board, Deputy Commissioner Office, Leh
3. \_\_\_\_\_ for Information