

**OFFICE OF THE PROJECT DIRECTOR, LADAKH RENEWABLE ENERGY
DEVELOPMENT AGENCY L.A.H.D.C, LEH-LADAKH.**

CORRIGENDUM

***Subject:- Extension of tender receiving dates for Turnkey Tender Works of Mini/Small
Hydel Schemes in Nubra/Durbuk valley of Leh district.***

Reference:

- i. NIT No: 41 for Waris-III MHP (2 X 600 kW)
- ii. NIT No: 42 for Shayok Village (2X300KW)
- iii. NIT No: 43 for Durbuk-IIMHP (2X175KW)
- iv. NIT No: 44 for Sumdha-Do (2X150 KW)

As per the request from the interested bidders for extend of pre-bid and last date of receiving of tenders, the fresh date for receiving of tenders are hereby extended as per the time scheduled mentioned hereunder:-

- ❖ Last dates of receiving of tender documents for these MHP is on: **10-04-2012**
- ❖ Last Date of Issuing of Tender Documents for these MHPs is on: **06-04-2012**
- ❖ A pre-bid meeting will be held on **3rd April 2012** at 11:00 hrs, at the Office-of-the-Deputy Commissioner-LAHDC-Leh-to clarify issues and to answer questions on the matters that may be raised.

All other terms and condition of above NIT's shall remain same.

No: LREDA/LP/Tender/2012/ 3444-89
Dated: 19-03-2012


Project Director,
LREDA-LAHDC,
Leh Ladakh

Copy to the:-

1. Director (SHP), Ministry of New & Renewable Energy (MNRE), Block-14, C.G.O. complex, Lodhi Road, New Delhi for kind information.
2. Deputy Commissioner/CEO, LAHDC, Leh Ladakh.
3. Chief Controller of Finance LAHDC, Leh.
4. Chief Planning Officer, LAHDC, Leh.
5. Accounts Officers, DC Office Leh.
6. Private Secretary to the Hon'ble Chief Executive Councillor LAHDC, Leh for kind information of the Hon'ble CEC.

Continued on page 2