

OFFICE OF THE PROJECT DIRECTOR

LADAKH RENEWABLE ENERGY DEVELOPMENT AGENCY(LREDA), LEH

CORRIGENDUM

The following corrigendum should be read for **NIT No.26** “Rate Contract for Design, Manufacture, Supply, and Installation of **Evacuated Tube Collector** Based Solar Water Heaters at Various Sites in Leh District of Jammu and Kashmir”.

Last Date of receiving tenders is hereby postponed from **19th April 2013** to **6th May 2013**
Venue for receiving tenders would be at the Office of the Deputy Commissioner/ CEO – LAHDC, Leh.

Opening of the bids is hereby postponed to **7th May 2013**.

No: LREDA/Tender NIT No.26/2013/35

Dated: 12/04/2013

-Sd -

Project Director
LREDA-LAHDC
Leh