

**OFFICE OF THE PROJECT DIRECTOR, LADAKH RENEWABLE ENERGY
DEVELOPMENT AGENCY (LREDA), LADAKH AUTONOMOUS HILL
DEVELOPMENT COUNCIL (LAHDC), LEH-LADAKH**

No: LREDA/SPV/Ext/2014/14&15

Dated: - 17/12/2014

**Subject: - Extension of Last Date of Receipt of Tenders and Opening of Tenders for
LREDA NIT Nos. 14 and 15 of 2014-15**

The last date of receipt of tenders and the date of opening of tenders for tenders No. 14 of 2014-15 and No. 15 of 2014-15 of LREDA-LAHDC, Leh-Ladakh for the project works of installation of 2X200 kWp SPV Power Plants at Kharu (NIT 14) and Partapur (NIT 15) are hereby extended to **29-12-2014** (for the receipt of tenders) at **2:00 PM at the Office of the Project Director, Block II, Council Secretariat, Leh-Ladakh.**

The other terms and conditions shall remain unchanged in NIT 14 and 15 of 2014-15

-Signed-

Project Director
LREDA-LAHDC
LAHDC, Leh, Ladakh

Copy to:-

- 1) Deputy Comissioner/CEO-LAHDC, Leh-Ladakh
- 2) P.S to Hon'ble CEC/Chairman-LAHDC, Leh for kind information of Hon'ble Chairman, CEC-LAHDC, Leh-Ladakh