

**OFFICE OF THE PROJECT DIRECTOR, LADAKH RENEWABLE ENERGY  
DEVELOPMENT AGENCY, LADAKH AUTONOMOUS HILL DEVELOPMENT  
COUNCIL (LAHDC), LEH-LADAKH**


No: LREDA/SPV/NIT 1&2 /2018-19/201  
Dated: 09-06-2018

**CORRIGENDUM**

***Subject: NIT: 1 & 2 of 2018-19 for SPV***

The following corrigendum in the NIT: 1 & 2 of 2018-19 may kindly be read as:

1. In terms of PCU spares the in bill of material S.No 16 shall be read as 1no of IGBT Driver Card and 1no Power supply card for each and every power plant PCU for immediate replacement. However In case of fault bidder must replace/fix the system within fifteen days, if the system was not repaired for more than 15days the operation and maintenance period shall not be counted for the period of non operation.
2. In the technical specification of 12.5Kwp the rating of battery bank shall be read as 120V, 600Ah instead of 240V, 600Ah.
3. If in case the date of receiving is declared holidays the same shall be received on next working day.



Project Director  
LREDA-LAHDC  
Leh-Ladakh